CONSTRUCTION CONTRACT
BETWEEN
YAVAPAI-APACHE NATION TRIBAL HOUSING
AND

{contractor name)
(Date)
CONTRACT NUMBER: {contract #)
YAVAPAI-APACHE HOMES PROJECT

THIS CONTRACT (hereinafter “Contract™) is by and between the Yavapai-Apache Nation Tribal
Housing, whose place of business is P.O. Box 3310, 1500 East Cherry Creek Road, Camp Verde Arizona,
86322 (hereinafter “YANTH?), and Contractor Name and address (hereinafter “Contractor™).

PROJECT DESCRIPTION:.

PROJECT LOCATION: Yavapai-Apache Nation Reservation

CONTRACTOR AND CONTACT INFORMATION: Contractor name, address, and

RECITALS

WHEREAS: YANTH is the General Contractor for the construction of XXXXXXXXXX as part of
YANTH’s XXXXXX Project (the “Project”) within the Yavapai-Apache Nation’s XXXXXX Community,
Camp Verde Arizona; and

WHEREAS: Contractor has been selected by YANTH to provide Work for the Project as specified in
this Contract.

NOW THEREFORE, in consideration of the recitals set forth above, which are hereby
incorporated herein as part of this Contract, and the mutual covenants, terms, conditions, and
undertakings hereinafter set forth, YANTH and Contractor agree as follows:

ARTICLE 1
THE CONTRACT DOCUMENTS

1.1 The Contract Documents under this Contract consist of this Contract, Contractor’s Bid Proposal
dated MONTH, DATE, YEAR, and Schedules A, B, and C, which are attached hereto,
incorporated herein and made a part of this Contract, as well as ali addenda and modifications to
this Contract entered into between YANTH and Contractor and agreed upon by the parties under
Article 7 of this Contract. These Contract Documents form the Contract and are as fully a part of
this Contract as if attached to this Contract or fully set forth verbatim herein. Any inconsistency
between this Contract and Schedules A, B, and C shall be resolved exclusively by reference to
this Contract.

A Modification is: (1) a written amendment to this Contract signed by both parties; (2) a Change
Order; or (3) a Written Order for a Minor Change in the Work issued by YANTH under Article 7.

1.2 Schedule A sets forth a work plan and budget for the contract describing:
(a) The type of work to be performed;
(b) The quantity of work to be performed;
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(c) The unit cost for each type of work (if applicable);
(d) The maximum budget for work to be performed; and
(e) The schedule of payments to Contractor under this Contract

Schedule B consists of the Drawings and Specifications that the Contractor has fully examined
and shall be relied on in completing the work to YANTH’s satisfaction.

Schedule C sets forth the Special Conditions to this Contract (if any).

The parties intend that the Contract Documents include provisions for all labor, materials, and
other items necessary for the execution and completion of the Work, and all terms and conditions
of payment. The Contractor represents that it has carefully reviewed and examined all of the
Contract Documents and that any and all errors, omissions, ambiguities, and inconsistencies have
been reported to YANTH in writing and resolved to Contractor’s satisfaction.

Nothing contained in the Contract Documents shall create any contractual relationship between
YANTH and any of Contractor’s materialmen, suppliers, subcontractors, or their agents and
employees.

ARTICLE 2
SCOPE OF WORK
General Description of Work. The Work to be provided by Contractor under this Contract
includes all labor and materials to be incorporated into the Project as provided in the Contract
Documents (the “Work™): all as described in
Contractor’s Proposal of MONTH, DATE, YEAR and as required by the Drawings and
Specifications incorporated under Schedule B of this Contract.

The Work comprises the completed Work as described under Section 2.1 above and related work
required by the Contract Documents and includes all work specifically indicated by the Contract
Documents, and all labor, materials and tools necessary to complete such work; and all materials
and equipment incorporated, or which may become incorporated into the Work.

General Contract Work. Contractor shall perform, arrange for, supervise, and manage the Work,
and further agrees to perform such other work as may be requested or assigned by YANTH as
follows:

(a) to undertake direct responsibility for the performance of the Work and to complete all
Work as specified or indicated in the Contract Documents; and

(b) to provide directly, through subcontractors, or as otherwise permitted by this Contract, all
labor, materials, equipment, supervision, and do all things necessary to assure proper
performance of the Work; and

(c) to provide for review and payment of subcontractors’ and material suppliers’ and other
related invoices.

Additional Work. Additional Work includes all types of work not described in Schedule A.
Contractor will undertake additional work only upon direction from YANTH. Additional Work
must be authorized by YANTH in writing as provided by Article 7 of this Contract.

Contractor represents that it has acquainted itself with the site plan, labor, and materials required
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for the Work and that such plans, labor and materials are, or will be, available to Contractor when
necessary for the performance of Contractor’s Work.

ARTICLE 3
CONTRACTOR'’S DUTIES, RIGHTS, AND RESPONSIBILITIES

Contractor’s principal contact information for the Project is:

(a) Principal Contact:
(b) Address:
(¢) Phone: Office:
(d) Email:

Contractor’s general duties and rights in connection with this Contract are:

(@)

(b)

(c)

(d)

(e)

(f)

(8

Contractor shall be solely responsible for alt Work performed under this Contract,
including the techniques, sequences, procedures, means, and coordination of all Work.
Contractor shall supervise and direct the Work to the best of its ability and give it all the
attention necessary for such proper supervision.

Contractor shall at all times maintain responsibility for discipline among its employees
and agrees to employ only persons fit and with sufficient skill to perform the job for
which they are employed.

Unless otherwise provided in approved subcontracts, Contractor shall provide and pay for
all materials and equipment, including tools, construction equipment, and machinery as
are necessary for the proper completion of the Work in accordance with the Contract
Documents.

Contractor shall obtain a certificate of compliance from its suppliers stating that the
supplier’s product meets or exceeds either standard specifications or any particular
specifications as are specified in the Contract Documents.

Contractor shall keep familiar with the progress and quality of the Work being done and
will make general determinations as to whether the Work is proceeding in accordance
with the Contract Documents. Contractor will be responsible for the means by which the
Work is performed, and for the sequence, methods, and procedures used therein, so as to
assure that all Work is performed in a professional workman-like manner,

Contractor shall be responsible to YANTH for the acts and omissions of its employees,
subcontractors, and their agents and employees, and other persons performing any of the
Work under a contract with Contractor.

The Contractor shall at all times keep the work-site free from accumulation of waste
materials or rubbish caused by its operations. Such cleanup shall take place no less
frequently than daily and shall include any material placed or discarded on adjacent work.
Contractor shall be liable for any damages to adjacent surfaces caused by his Work,
including the cleaning of his material from other surfaces. If Contractor fails to keep the
premises clean in accordance with the requirements of this Section 3.2(g), YANTH may,
at Contractor’s expense, clean up Contractor’s trash and debris and deduct the cost of
said cleaning from the Contract amount. Contractor shall remove all trash and debris
from the Project to an approved waste disposal facility or to an EPA approved waste
facility in the case of all hazardous materials.
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(h) The Contractor is responsible for the hauling and disposal of all hazardous materials,
chemicals, and toxic waste associated with its Work (if any) to proper facilities. If
hazardous materials are involved in the Work under this Contract, the Contractor
shall submit a draft Environmental Compliance Plan (“Plan”) to YANTH within 20 days
of the receipt of the Notice of Award. The Environmental Compliance Plan will be
discussed and will either be accepted or returned for revisions at a preconstruction
conference. The Plan must detail the permits, testing, reports, and actions that Contractor
proposes to do to comply with the applicable laws and regulations controlling pollution
of the environment. The Contractor may contact the Nation’s Environmental Protection
Office for more information at (928) 649-6953.

(i) When the Contractor considers that the Work, or a designated portion thereof which is
acceptable to YANTH, is substantially complete as defined in the Contract Documents,
the Contractor shall prepare and submit to YANTH an initial list of items to be completed
or corrected. The failure to include any items on such list does not alter the responsibility
of Contractor to complete all Work in accordance with the Contract Documents.
Contractor shall promptly correct all deficiencies noted on its list and any list prepared by
YANTH or by any of YANTH’s designated representatives.

() Substantial completion means the time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of YANTH or its designated Engineer, the
Work, (or a specified part thereof) is sufficiently complete, in accordance with the
contract documents, so that the Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms “substantially complete™ and “substantially
completed” as applied to all or part of the Work refer to substantial completion of such
Work.

Record Keeping. Contractor shall keep files and records of work orders, work schedules,
subcontracts, material, contractual invoices, certification of completed Work, and other data
relevant to the performance of this Contract for three years after final payment and all other
pending matters are closed. Contractor shall provide access to such books and records, during
normal business hours, to officers and representatives of YANTH for examination and copying at
YANTH’s cost.

Emergency Procedures. In any emergency affecting the immediate safety of persons or property,
Contractor shall act, at its discretion, to prevent threatened damage, injury, or loss. Any
additional compensation or extension of time claimed by Contractor on account of emergency
work shall be determined as provided in Article 7 for changes in the Work.

Compliance with Laws and Regulations. Contractor shall comply with all laws, ordinances,
rules, regulations, or orders of the Yavapai-Apache Nation and applicable Federal laws and
regulations relating to the performance of the Work.

Safety precautions and Programs. Contractor has the duty of providing for and overseeing all
safety orders, precautions, and programs necessary to the reasonable safety of person and
property associated with the Work, including traffic control. Contractor shall erect and maintain,
as required by existing conditions and progress of the Work, all reasonable safeguards for safety
and protection, including a listing of emergency facilities and telephone numbers, posting danger
signs and other warnings against hazards, promulgating safety regulations, and notifying YANTH
and users of adjacent facilities and utilities. Contractor agrees to indemnify YANTH to the fullest
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extent allowed by law for any and all claims arising out of the failure of Contractor to comply
with this Section.

The duties and obligations imposed by the Contract Documents and the rights and remedies
available thereunder shall be in addition to and not a limitation of any duties, obligations, rights
and remedies otherwise imposed or available by law.

ARTICLE 4

YANTH’S DUTIES, RIGHTS, AND RESPONSIBILITIES
YANTH’s Principal Contact with Contractor for the Project shall be YANTH’s Project Manager
as follows:
(a) YANTH’s Project Manager: David Schreiner
(b) Address: 1500 E. Cherry Creek Rd. — P.O. Box 3310

Camp Verde, AZ 86322
{c) Phone: Office (928) 567-4191, Cell (970) 989-5537, Fax (928) 567-5310
(d) Email: dschreiner@yan-tribe.org

[nformation or services under YANTH’s control and reasonably necessary to the completion of
the Work shall be furnished to Contractor by YANTH with reasonable promptness to avoid delay
in the orderly progress of the Work.

YANTH shall cooperate with Contractor in scheduling and performing its work to avoid conflicts
or interference in Contractor’s Work and shall expedite written responses to the submittals made
by Contractor in accordance with this Contract. Contractor shall be notified promptly of any
subsequent changes in the scheduled work and any additional scheduling details.

YANTH’s Right to Cure Deficiencies. If Contractor defauits or neglects to carry out the Work in
accordance with this Contract and fails within three working days after receipt of written notice
from YANTH to commence and continue correction of such default or neglect with diligence and
promptness, YANTH may, after three days following receipt by Contractor of an additional
written notice, and without prejudice to any other remedy it may have, make good such
deficiencies and may deduct the cost thereof from the payments then and thereafter due
Contractor. In the event of an emergency or failure to perform emergency work, written notice
shall be waived.

YANTH’s Right to Perform Work and To Award Separate Contracts. YANTH reserves the right
to perform work related to the Project with its own forces, and to award separate contracts in

connection with other portions of the project or other work under these or similar conditions of
the Contract. If Contractor claims that delay or additional cost is involved because of such action
by YANTH, it shall make such claim as provided elsewhere in the Contract Documents. If any
part of Contractor’s Work depends for proper execution or results upon the work of YANTH or
any separate contractor, Contractor shall, prior to proceeding with the Work, promptly report to
YANTH any apparent discrepancies or defects in such other work that may render it unsuitable
for such proper execution and results. Failure of Contractor to so report shall constitute an
acceptance of YANTH’s or the separate contractor’s work as fit and proper to receive
Contractor’s Work, except as to defects that may subsequently become apparent in such work.
ARTICLE S

TIME OF COMMENCEMENT AND TERM
Contractor agrees to commence Work on the project based on the NOTICE TO PROCEED. All
Work will be performed on a scheduled, orderly basis, and shall be substantially complete no
later than the contract time set forth in the Notice to Proceed (the “Contract Time™).
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Days of Work.  Contractor shall not perform Work on Saturdays, Sundays, or any declared
government holidays unless YANTH grants Contractor permission to work upon advance written
application by Contractor.

ARTICLE 6
THE CONTRACT SUM

As full compensation for Contractor’s performance of the Work under this Contract, Y ANTH shall pay
Contractor, inclusive of all fees and expenses and subject to additions or deductions by change order, the
sum not to exceed $XXXXXX.XX (the “Contract Sum”).

6.1

6.2

7.1

The Contract Sum shall be paid in accordance with the Payment Schedule set out in Schedule A.

The Contract Sum may be increased or decreased for changes in the Work as provided in Article
7 below, in conformance with the Contract Documents.

ARTICLE 7
CHANGE ORDERS AND CONTRACT MODIFICATIONS
Change Orders. A Change Order is a written order to Contractor signed by YANTH issued after
execution of the Contract authorizing a change in the Work or an adjustment in the Contract Sum
or the Contract Time. The Contract Sum and the Contract Time may be changed only by Change
Order. A Change Order signed by Contractor indicates its agreement therewith, including any
adjustment in the Contract Sum or the Contract Time.

All Change Orders shall be determined by mutual written agreement of YANTH and
Contractor before commencement of the work involved in the change.

(a) Contractor may be ordered in writing by YANTH, without invalidating this Contract, to
make changes in the Work within the general scope of this Contract consisting of
additions, deletions, or other revisions; and the Contract Sum shall be adjusted
accordingly. Contractor, prior to the commencement of such changed or revised work,
shall submit promptly to YANTH written copies of any claim for adjustment to the
Contract Sum and/or Contract Time for such revised Work in a manner consistent with
the Contract Documents.

(b) Contractor may issue Change Orders to subcontractors; however, such change orders
shall not affect the Contract Sum and/or Contract Time unless they are ordered by
YANTH as provided by this Article.

(c) Contractor shall not be entitled to an adjustment in Contract Sum or Contract Time for
delay, disruption, or interference caused by or within the control of Contractor. Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.

(d) Contractor’s entitlement to an adjustment of Contract Times or Contract Sum is limited as
follows:

1. Contractor’s entitlement to an adjustment of the Contract Time is conditioned on the
delay, disruption, or interference adversely affecting an activity on the critical path to
completion of the Work, as of the time of the delay, disruption, or interference.
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2. Contractor shall not be entitled to an adjustment in Contract Sum for any delay,
disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor. Such a concurrent delay by
Contractor shall not preclude an adjustment of Contract Time to which Contractor is
otherwise entitled.

Claims for Additional Cost. If Contractor wishes to make a claim or request for an increase in the
Contract Sum, it shall give YANTH written notice thereof, with a complete breakdown of how
the costs were arrived at, within ten days after the occurrence of the event giving rise to such
claim. The notice shall be given to YANTH by Contractor before proceeding to execute the
Work, except in an emergency endangering life or property, in which case Contractor shall
proceed in accordance with Article 3, Section 3.4. To be valid, any change in the Contract Sum
resulting from such claim shall be authorized by YANTH by written Change Order. Contractor
shall make all claims promptly to YANTH for additional cost and damages for delays or other
causes in accordance with the Contract Documents.

Each Contractor request or Change Proposal seeking an increase in Contract Time or Contract
Sum (a “modification”) must be supplemented by supporting data that sets forth in detail the
following:

1. The circumstances that form the basis for the requested modification;

2. The date upon which each cause of delay, disruption, or interference began to affect the progress
of the Work;

3. The date upon which each cause of delay, disruption, or interference ceased to affect the progress
of the Work; and

4. The number of days’ increase in Contract Time claimed as a consequence of each such cause of
delay, disruption, or interference.

If it is necessary to modify the Work, Contractor will notify YANTH when such modifications
are considered necessary; provided, however, that Contractor may not exceed the Contract Sum
set forth in Article 6 without the prior written consent of YANTH set forth in a Change Order.

The cost or credit to YANTH resulting in a change or modification of the Work shall be
determined in one or more of the following ways:

(a) by mutual acceptance of a lump sum, properly itemized and supported by sufficient
substantiating data to permit evaluation;

(b) by unit prices stated in Schedule A or subsequently agreed upon; and/or

(c) by cost to be determined in a manner agreed upon by the parties and a mutually
acceptable fixed or percentage fee.

Any Modifications must be agreed upon in writing by Contractor and YANTH and upon said
mutual agreement, as set forth in a Change Order, will become a part of this Contract.

ARTICLE 8
SUBCONTRACTS
Contractor shall not assign this Contract without the consent of YANTH, nor subcontract the
whole of this Contract without the consent of YANTH, nor further subcontract portions of this
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Contract without written notification to YANTH. Contractor shall not assign any amounts due or
to become due under this Contract without written notice to YANTH. As soon as practicable
after the execution of the Contract, Contractor shall furnish to YANTH in writing, the names of
the persons or entities (including those who are to furnish materials or equipment) proposed for
each portion of the Work. YANTH will, within five working days, reply to Contractor in writing
stating whether YANTH after due investigation, has reasonable objection to any such proposed
person or entity. Failure of YANTH to reply within five working days shall constitute notice of
no reasonable objection.

Contractor retains the right to select and hire subcontractors. A subcontractor, for the purposes of
this Contract, shall be a person with whom Contractor has a direct contract for work. Contractor
agrees not to employ any subcontractor to whose employment YANTH reasonably objects, nor
shall Contractor be required to hire a subcontractor to whose employment it reasonably objects.

All of Contractor’s subcontractors shall be bound to Contractor by the terms of this Contract to
the extent that provisions of the Contract Documents between YANTH and Contractor apply to
the Work of the subcontractor as defined in this Contract. The subcontractor shall assume toward
Contractor all the obligations and responsibilities which Contractor, by these documents, assumes
toward YANTH, and shall have the benefit of all rights, remedies, and redress against Contractor
which Contractor, by these documents, has against YANTH, insofar as applicable to this
Contract, provided that where any provision of the Contract Documents between Contractor and
the subcontractor is inconsistent with any provision of this Contract, this Contract shall govern.

Subcontractors may, at the discretion of Contractor or YANTH, be required to furnish
performance and payment bonds as security for the faithful performance and payment of all
obligations under the subcontract documents. These bonds shall be in amounts at least equal to
the subcontract price and in such form and with such sureties as are acceptable to Contractor and
YANTH. If bonds are required, the Contract Sum will be adjusted to include the cost of said
bonds.

Nothing in this Article or in the Contract Documents shall be construed to create a contractual
relationship or obligation between YANTH and any subcontractor, material supplier, or employee
of contractor.

ARTICLE 9

PAYMENTS
An initial fixed working capital advance for mobilization and other costs as specified in Schedule
A, may be made to the Contractor upon submission by Contractor to YANTH for approval of an
estimate of costs for Project start-up. Such estimate, once approved by YANTH, shall be paid to
Contractor in accordance with applicable YANTH policies and procedures. Any capital advance
approved by YANTH, if any, will be included under Schedule A to this Contract.

Subsequent Payments shall be made to the Contractor on an actual expenditure basis in the
following manner:

{a) On a periodic basis, not more frequently than monthly, Contractor shall submit to
YANTH a Request for Payment based on the percentage of Work completed by
Contractor on such form as may be required by YANTH. Contractor agrees to provide
YANTH with a Work Progress Schedule (Schedule of Values), which shali be used to
show the percentage progress of the Work when requesting Payments from YANTH.
YANTH shall approve any amendments to the Progress Schedule within five (5) working
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(b)

(c)

(d)

(e)

ity

(g

(W

(D

days prior to the implementation of any changes to the payment schedule specified under
Schedule A.

Consistent with applicable rules and regulations and the conditions set forth herein,
YANTH shall review Contractor’s Request for Payment and either approve or disapprove
it within five (5) working days of receipt.

Within ten (10) working days of approval of a Request for Payment, YANTH shall cause
the requested Payment, or any portion not disapproved by YANTH, to be paid to the
Contractor.

In the event of YANTH’s disapproval of a Request for Payment, or any portion thereof,
Y ANTH shall notify the Contractor within five (5) working days of the disapproval.
Such notice shall include the basis for disapproval. The Contractor shall have ten (10)
working days to respond and correct the basis for disapproval. YANTH shall have five
(5) working days to either accept or reject the Contractor’s response.

Each Request for Payment submitted by Contractor to YANTH shall include:
i The Project identification and the name, mailing address, and telephone number

of the payee.

ii. The name, title, mailing address, telephone number, and signature of Contractor
or Contractor’s designee authorized to make the Request for Payment.

iii. Documentation supporting in sufficient detail and in accordance with YANTH’s

Policies and Procedures, the percentage of the Work Completed, (including
materials on hand for which payment is due) for which Payment is to be made
and reasonable justification of the relationship of the requested payment to the
Project.

iv. Copies of payrolls, receipted invoices with copies of check vouchers attached, and
any other evidence required by YANTH to demonstrate that cash disbursements
made by Contractor on account of the cost of the Work equal or exceed progress
payments already received by the Contractor plus payrolls for the period covered
by the current Request for payment.

V. Such evidence as YANTH may require showing that Contractor has paid its
subcontractors.

Within five (5) working days from the full execution of this Contract, YANTH shall
cause the initial project capital advance (if any) to be paid to the Contractor.

Any changes to the information to be provided under this Section shall be furnished to
YANTH in writing within twenty-four (24) hours of the change.

In accordance with the Contract Documents and applicable rules, policies, and
regulations, YANTH will make payment to the Contractor based upon information
submitted by Contractor and consistent with the approved Budget and Payment Schedule
and Contractor’s Request for Payment. Except for the initial capital advance (if any),
YANTH will make all payments to Contractor based on a reimbursement basis for
eligible expenses actually incurred by Contractor.

YANTH may delay payments if the Contractor is delinquent in submission of any

documents required under this Contract. Payments will be suspended or terminated if
YANTH takes action to suspend or terminate the Contract in accordance with Article 11.
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Contractor shall promptly pay each subcontractor, upon receipt of payment from YANTH, out of
the amount paid to Contractor on account of such subcontractor’s work, the amount to which said
subcontractor is entitled. Contractor shall, by an appropriate Contract with each subcontractor,
require each subcontractor to make payments to his sub-subcontractors and suppliers in a similar
manner. YANTH shall have no obligation to pay or to see to the payment of any funds to any
subcontractor except as may otherwise be required by applicable law.

YANTH reserves the right to withhold payment or partial payment, in addition to any Payment
withheld under Article 16 (Retainage), for work performed if:

(a) The Work is found defective and not remedied,

(b) Contractor does not make prompt and proper payments to its employees, subcontractors
and suppliers;

(©) Contractor does not make prompt and proper payments for materials furnished;
(d) The Work is not completed as applied for under the Payment Schedule;
(e) The Work is performed in an inadequate or untimely fashion;

69) Third party claims have been filed or there is reasonable evidence indicating probable
filing of such claims. A 20-day preliminary lien notice is not considered a third party
claim and shall not be a reason to withhold payment.

(2) Contractor abandons the Project or fails to make adequate progress toward completion of
the Work following Notice and a reasonable opportunity to bring the Work back into
conformity with the Schedule.

Contractor warrants that title to all Work, materials and equipment covered by a Request for
Payment will pass to YANTH either by incorporation in the Work or upon the receipt of payment
by Contractor, whichever occurs first, free and clear of all liens, claims, security interests or
encumbrances, and that no work, materials or equipment covered by a Request for Payment will
have been acquired by Contractor or by any other person performing work at the site or
furnishing materials and equipment subject to a Contract under which an interest therein or an
encumbrance thereon is retained by the seller or otherwise imposed by Contractor or such other
person.

ARTICLE 10

FINAL PAYMENT TO CONTRACTOR
Final payment of the Contract Sum, minus any retainage under Article 16 below, shall be due and
payable in accordance with the Contract Documents and this Article 10, but not before the
completion of a final inspection and a determination that the Contract Work is complete to the
satisfaction of YANTH.
The final payment shall not become due until Contractor submits to YANTH (1) an affidavit that
all payrolls, bills for materials and equipment and other indebtedness connected with the Work,
for which YANTH might in any way be responsible, have been paid or otherwise satisfied; (2)
consent of surety, if any, to payment; and (3) other data establishing payment or satisfaction of all
such obligations, including but not limited to: receipts, releases and waivers of liens arising out of
this Contract to the extent and in such form as may be required by YANTH. If any subcontractor
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or materialman refuses to furnish a release or waiver required by YANTH to indemnify it against
any such lien, Contractor may furnish a bond satisfactory to YANTH to indemnify it against any
such lien. If any such lien remains unsatisfied after all payments are made, Contractor shall
refund to YANTH all moneys that the latter may be compelled to pay in discharging such lien,
including all costs and reasonable attorneys’ fees.

Upon YANTH?’s request, the Contractor shall deliver to YANTH a final accounting showing all
amounts received and all disbursements made. The Contractor shall submit satisfactory evidence
that all payrolls, materials bills, and other indebtedness connected with the Work have been paid
or otherwise satisfied and shall deliver to YANTH its general lien waiver with respect to said
items.

ARTICLE 11
SUSPENSION OF WORK AND TERMINATION
Suspension by YANTH. YANTH may, with or without cause, order the Contractor in writing to
suspend, delay or interrupt the Work in whole or in part for such period of time as YANTH may
determine. Contractor shall be allowed an adjustment in the Contract Sum or an extension of the
Contract Time, or both, directly attributable to any such suspension that occurred through no fault
of the Contractor if Contractor makes an approved claim therefore under Article 7.

Termination by YANTH for Cause. YANTH may, on seven days’ written notice to the
Contractor, terminate this Contract (without prejudice to any other remedy YANTH may have)
when the Contractor defaults in the performance of any material provision herein, or fails to carry
out the Work in accordance with the Contract Documents. If the unpaid balance on the Contract
Sum at the time of such termination exceeds the expense of finishing the Work, YANTH will pay
such excess to Contractor and Contractor shall have no further claim against YANTH arising out
of the termination.

Any of the following shall constitute a material default by Contractor: (a) failure to commence
Work within 5 days after issuance of a Notice to Proceed; (b) failure to provide bonds as required
by this Contract; (c) faiture to maintain any policy of insurance required by this Contract; (d)
failure or inability to furnish materials, equipment and workmanship of the highest quality; (¢)
failure to initiate appropriate measures for the correction of faulty Work within three days after
notice from YANTH to do so; (f) failure to pay payroll when due; (g) failure to pay any sums
owed subcontractors, laborers, or suppliers for the project when due; (h) failure to maintain the
construction schedule and failure to initiate appropriate measures to cure delays associated with
Contractor’s Work within three days of notice from YANTH to do so; (i) material failure to
perform any other obligations of Contractor under the Contract Documents, and (j}) the filing of
voluntary or involuntary Bankruptcy Proceedings by or against Contractor.

Termination by YANTH for Convenience. YANTH may, on seven days written notice to the
Contractor, terminate this Contract without cause and without prejudice to any other right or
remedy of YANTH. In such case, YANTH shall reimburse the Contractor as follows:

(a) For any unpaid, completed, and acceptable Work executed in accordance with the
Contract Documents prior to the effective date of termination;

(b) For reasonable expenses sustained prior to the effective date of termination in performing
services and furnishing labor, materials or equipment as required by the Contract
Documents in connection with uncompleted Work; and
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(c) For reasonable claims, costs, losses, and damages incurred in settlement of terminated
contracts with subcontractors, suppliers, and others.

Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic
loss arising out of or resulting from such termination.

Termination or Work Stoppage by Contractor. If, through no act or fault of the Contractor, the
Work is suspended for a period of more than ninety days by YANTH or under an order of court
or other public authority, or YANTH fails to act on any Request for Payment within thirty days
after it is submitted or YANTH fails for thirty days to pay Contractor any sum finally determined
to be due, then Contractor may, upon seven days’ written notice to YANTH, and provided
YANTH does not remedy such suspension or failure within the seven days’ time, terminate this
Contract and recover from YANTH payment on the same terms as provided in Section 11.4. In
lieu of terminating the Contract and without prejudice to any other right or remedy, if YANTH
has failed to act on a Request for Payment within thirty days after it is submitted, or YANTH has
failed for thirty days to pay Contractor any sum finally determined to be due, Contractor may
upon seven days’ written notice to YANTH stop the Work until payment of all such amounts due
Contractor is made. The provisions of this Section 11.5 are not intended to preclude Contractor
from making a claim under Article 7 for an increase in Contract Sum or Contract Time.

ARTICLE 12
MISCELLANEOUS PROVISIONS
Laws, Permits, Fees and Notices. Contractor shall give all notices to and comply with all laws,
ordinances, rules, regulations, and orders of any public authority bearing on the performance of
the Work under this Contract. Contractor shall secure all permits and governmental fees,
licenses, and inspections necessary for the proper execution and completion of the Work.

Hiring Preference: Unless prohibited by federal regulations, the Contractor shall give preference
in all hiring for the project to local Indian residents in accordance with the Yavapai-Apache
Nation Tribal Employment Rights Code (“TERO”) and shall coordinate such hiring in
cooperation with the Tribal Employment Rights Office.

Equal Opportunity Employment. Except as provided in Section 12.2 of this Article and during
the performance of this Contract, Contractor agrees as follows:

(a) Contractor will not discriminate against any employee or applicant for employment
because of race, color, sex, religion, national origin, or age. Contractor will take
affirmative action to ensure that applicants are employed and that employees are treated
during employment without regard to their race, color, sex, religion, national origin, or
age. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising: layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship.

)] Contractor agrees to post in conspicuous places available to employees and applicants for
employment, notices as may be required and to be provided by an appropriate agency of
the Federal Government setting forth the requirements of these non-discrimination
provisions.

(c) Contractor will state in all solicitations or advertisements for employees placed by or on
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12.5

12.6

12.7

12.8

13.1

behalf of Contractor that all qualified applicants will receive consideration for
employment without regard to race, color, sex, religion, national origin or age.

Indemnification. To the fullest extent permitted by law, Contractor shall indemnify and hold
harmless YANTH and all its agents, representatives and employees from and against all claims,
damages, losses and expenses, including but not limited to attorney’s fees, arising out of or
resulting from the performance of the Work under this Contract; provided that any such claim,
damage, loss, or expense is attributable to bodily injury, sickness, disease, or death, or to injury to
or destruction of tangible property including the loss of use resulting therefrom, to the extent
caused in whole or in part by any negligent act or omission of Contractor or anyone directly or
indirectly employed by Contractor or anyone for whose acts Contractor may be liable, including
Contractor’s employees, agents, guests and invitees, and regardless of whether it is caused in part
by a party indemnified hereunder. Such obligation shall not be construed to negate, or abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any
party to this Contract.

Bankruptcy. In the event that Contractor enters into bankruptey proceedings, whether voluntarily
or involuntarily, Contractor agrees to furnish, by certified mail, written notification of the
bankruptcy proceeding to YANTH. This notification shall be furnished within five days of the
initiation of the proceedings and shall include the date on which the bankruptcy petition was filed
and a listing of subcontractors and/or suppliers against which final payment has not been made.
This obligation remains in effect until final payment under this Contract.

Claims for Damages. Should either YANTH or Contractor suffer injury or damage to person or
property because of any act or omission of the other party or of any of its employees, agents, or
others for whose acts it is legally liable; claim shall be made in writing to such other party within
five working days after the first observance of such injury or damage.

Communications. Important communications shall be confirmed in writing. Other
communications shall be confirmed on written request in each case.

Ligquidated Damages. Subject to the provisions of the Contract Documents, YANTH shall be
entitled to liquidated damages for failure of the Contractor to complete the Work within the
specified Contract Time. The Contractor agrees to pay liquidated damages for compensation
to YANTH for non-use of the completed Work, for inconvenience and delay resulting to the
public and for expenses incurred by YANTH for unscheduled employment of an engineer
during any Contract Time overrun. Liquidated damages shall be paid by deduction from
progress payments in the final payment period. If the total amount of liquidated damages
assessed against the Contractor exceeds deductions from progress payments in the final
payment, Contractor shall be liable for the difference and shall immediately pay the same to
YANTH. The amount agreed upon and established as liquidated damages up to the date of
substantial completion is Five Hundred Dollars ($ 500.00) per calendar day for each day that
completion of the Work is delayed beyond the date set for Project Completion under Section
5.1 hereinabove.

ARTICLE 13

WARRANTY
Contractor warrants to YANTH that all materials and equipment furnished under the Contract
will be new unless otherwise specified in the Contract Documents and that all installed Work
will be of the highest quality, free from faults and defects and in strict conformance with the
Contract Documents. All Work not conforming to these requirements, including substitutions
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13.3
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14.1

14.2

15.1

not properly approved and authorized by YANTH, may be considered defective. If required
by YANTH, the Contractor shall furnish satisfactory evidence as to the type and qualities of
materials and equipment provided for the Work.

Contractor shall promptly correct all Work rejected by YANTH as defective or as failing to
conform to the Contract Documents, whether observed before or after substantial completion
and whether or not fabricated, installed, or completed. The Contractor shall bear all costs of
correcting such rejected Work.

If within two years after the date of final acceptance of the Contract Work by YANTH or
within such longer period of time as may be prescribed by law or by the terms of any
applicable special warranty required by the Contract Documents, or provided by the
Contractor, any of the Contractor’s work is found to be defective or not in accordance with
the Contract Documents, Contractor, at its sole expense, shall correct it promptly after receipt
of a written notice from YANTH to do so. This obligation shall survive termination of the
Contract.

Contractor shall assign to YANTH the Manufacturer’s warranty on all equipment and parts
installed by Contractor as part of the WORK.

ARTICLE 14
ASSIGNMENT AND GOVERNING LAW
Neither YANTH nor the Contractor shall assign their respective interests in this Contract
without the written consent of the other except as to the assignment of proceeds. Any
assignment or attempt to assign this Contract contrary to this Section 14.1 shall be void and of
no effect and shall be cause to hold the offending party in breach of this Contract.

This Contract is made pursuant to, and, except as provided under Article 17.4 below, shall be
construed and enforced in accordance with the laws of the Yavapai-Apache Nation and
applicable Federal law.

ARTICLE 15

INSURANCE
Before commencing the Work, Contractor, and at the discretion of the Contractor, each of its
subcontractors, shall provide insurance coverage against claims for injuries to persons or
damage to property which may arise from or in connection with the performance of the Work
hereunder by the Contractor, its agents, representatives, employees, or subcontractors, and all
such policies of insurance shall be maintained for the duration of the contract, and for 5 years
thereafter, and certificates of said policies shall be furnished to YANTH showing that the
following insurance is in force and will protect Contractor and YANTH from claims which
may arise out of or result from Contractor’s operations under this Contract, whether such
operations be by Contractor or by any subcontractor or by anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable:

15.2 MINIMUM SCOPE AND LIMITS OF INSURANCE

Coverage shall be at least as broad as:

(a) Commercial General Liability (CGL): Insurance Services Office (ISO) Form CG 00 01,
including products and completed operations, with limits of no less than $1,000,000 per
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occurrence and $2,000,000 aggregate for bodily injury, personal injury, and property
damage (not to be written on a per-project basis).

{b) Automobile Liability: Insurance Services Office Form Number CA 0001 covering Symbol
1 (any auto), with limits of no less than $1,000,000 (combined single limit) per accident
for bodily injury and property damage, including uninsured/underinsured liability.

(c) Workers' Compensation insurance with Statutory Limits as required by the State of
Arizona, and Employers' Liability insurance with a limit of no less than $1,000,000 per
accident for bodily injury and $1,000,000 for each disease and a 1,000,000-policy limit.

(d) Surety Bonds (if any) as described below and as required under the Contract Documents.

(e} Environmental Liability. If Contractor is performing any work involving
remediation, removal or transportation of any hazardous materials or whose
operations pose a risk of the release or exposure of workers, the public, or others to any
toxic material or pollutant, then Contractor shall maintain a pollution liability policy with
not less than $5,000,000 limits per occurrence or per claim and in the aggregate. These
coverage limits may be met by any combination of underlying and excess policies.

Other Insurance Provisions. The required insurance policies as specified above are to contain,
or be endorsed to contain, the following provisions:

(a) Yavapai-Apache Nation Limited Partnership IX, YANTH and the Yavapai-Apache
Nation and their respective officers, officials, employees, and volunteers are to be
covered as additional insureds on the CGL and automobile liability policies with respect
to liability arising out of work or operations performed by or on behalf of the Contractor,
including materials, parts, or equipment furnished in connection with such work or
operations and automobiles owned, leased, hired, or borrowed by or on behalf of the
Contractor. General liability coverage can be provided in the form of an endorsement to
the Contractor's insurance (at least as broad as ISO Form CG 20 10, 11 85 or both CG 20
10 and CG 23 37 forms if later revisions used).

(b) For any claims related to this project, the Contractor's insurance coverage shall be primary
insurance as respects YANTH, its officers, officials, employees, and volunteers. Any
insurance or self-insurance maintained by YANTH, its officers, officials, employees, or
volunteers shall be excess of the Contractor's insurance and shall not contribute with it.

(c) Each insurance policy required by this clause shall provide that coverage shall not be
canceled, except with 30-days’ written notice to YANTH.

Claims Made Policies. Except where such claims-made coverage is prohibited by these
insurance provisions, if any coverage required hereunder is written on a claims-made
coverage form:

(a) The retroactive date must be shown, and this date must be before the execution date of
this Contract or the beginning of contract Work.

(b) Insurance must be maintained, and evidence of insurance must be provided for at least
five (5) years after completion of contract Work.

(c) If coverage is canceled or non-renewed, and not replaced with another claims-made policy
form with a retroactive date prior to the contract effective, or start of work date, the
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15.7
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15.11

Contractor must purchase extended reporting period coverage for a minimum of five (5)
years after completion of contract work.

(d) A copy of the claims reporting requirements must be submitted to YANTH for review.

Acceptability of Insurers

Insurance is to be placed with insurers that are licensed to do business in the State of Arizona
and who have a current A.M. Best rating of no less than A-VIII, unless otherwise acceptable
to YANTH.

Waiver of Subrogation

Contractor hereby agrees to waive rights of subrogation which any insurer of Contractor may
acquire from Contractor by virtue of the payment of any loss. Contractor agrees to obtain any
endorsement that may be necessary to establish this waiver of subrogation. The Workers'
Compensation and Commercial General Liability policies shall be endorsed with a waiver of
subrogation in favor of YANTH for all work performed by the Contractor, its employees,
agents, and subcontractors.

Verification of Coverage

Contractor shall furnish YANTH with original certificates and amendatory endorsements, or
copies of the applicable insurance language, affecting coverage required by this contract. All
certificates and endorsements are to be received and approved by YANTH before the Work
commences. However, failure to obtain the required documents prior to the Work beginning
shall not waive the Contractor's obligation to provide them. YANTH reserves the right to
require complete, certified copies of all required insurance policies, including endorsements,
required by these specifications, at any time.

Subcontractors
Contractor shall require and verify that all subcontractors maintain insurance meeting all the
insurance requirements stated herein.

Deductibles and Self-Insured Retentions.

Any deductibles or self-insured retentions must be declared to and approved by YANTH.
YANTH may require Contractor to reduce or eliminate such deductibles or self-insured
retentions as respects YANTH, its officers, officials, employees, and volunteers; or at
YANTH’s option, Contractor must provide a financial guarantee satisfactory to YANTH
guaranteeing payment of losses and related investigations, claim administration, and defense
expenses.

Repairs and Claims. Contractor will repair all accidental damages arising out of the Contract
Work or the work of any subcontractor and prepare and submit insurance claims and reports for
such damage. In the event YANTH receives insurance payments for such claims YANTH shall
forward said payment to Contractor.

Hold Harmless. Contractor agrees to hold YANTH, its officers, agents and employees harmless
from any liability for damage or claim or damage for personal injury, including death, as well as
from claims for property damage which may arise from the Work and activities of Contractor or
Contractor’s subcontractor’s, agents or employees under this Contract.

ARTICLE 16
RETAINAGE
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YANTH will withhold and retain Five Percent (5%) of each of the Contractor’s payments made
by YANTH under Article 9, as a guarantee that the Work, Including any guarantee work and any
other financial obligation of Contractor under the Contract Documents will be completed to
YANTH’s satisfaction. YANTH shall hold the total amount of said retainage for a period of one
(1) year following final completion of the Work and YANTH shall then pay said retainage to
Contractor if there is then no outstanding Work or Warranty Work under the Contract
Documents.

ARTICLE 17
DISPUTE RESOLUTION
Informal Negotiations. If any claim, dispute, or any other matter in question between the Parties

arises under this Contract (a “dispute”), both Parties shall first attempt in good faith to resolve the
dispute amicably through informal negotiations. If the Parties cannot settle the dispute through
informal negotiations within 15 days of written notice from one party to the other of the existence
of a dispute, either party may proceed to Tribal Court under Section 17.2 below.

17.2  Tribal Court. If any dispute is not resolved through informal negotiations as provided under

Section 17.1, the Parties agree that, subject to the Limited Waiver of Sovereign Immunity
provided by YANTH in Section 17.3 below, the dispute may be resolved through the Nation’s
Tribal Court.

17.3 Limited Waiver of Sovereign Immunity. Except as provided in this Section 17.3, nothing in this

Contract or other writing is or shall be deemed to be a waiver of YANTH’s or the Yavapai-
Apache Nation’s sovereign immunity from suit, which immunity is hereby expressly asserted and
affirmed. However, in order to provide for dispute resolution and the enforceability of this
Contract as provided in Section 17.2 above, YANTH agrees to a limited waiver of its sovereign
immunity as follows: (1) YANTH agrees that all unresolved disputes arising under this Contract
shall be submitted to the Yavapai-Apache Nation Tribal Court as provided above under Section
17.2 and that such tribal court action shall be the exclusive means of dispute resolution under this
Contract; (2) YANTH agrees that the Yavapai-Apache Nation Tribal Court shall have subject
matter jurisdiction over the resolution of disputes arising under the Contract but only as to matters
which arise under this Contract, and no other claim or dispute may be brought before the Tribal
Court, and no other court or forum shall have jurisdiction to hear any claim or dispute arising
under this Contract; (3) The waiver of sovereign immunity provided by YANTH hereunder shall
not be construed to empower the Court to enter or enforce an award that reaches or encumbers the
assets or property of YANTH in excess of the Contract Sum as defined under this Contract, and
only the assets of YANTH up to the limit of the Contract Sum shall be liable for the satisfaction
of any such Court award; (4) it is acknowledged and agreed between YANTH and Contractor that
the limited waiver of sovereign immunity provided by this Section 17.3, shall extend only to
disputes between YANTH and Contractor and shall apply only to an action by Contractor for any
claim for breach of the Contract, and that this limited waiver shall therefore not extend to or be
effective as to any claim or action against YANTH by any party other than Contractor (including
without limitation any purported third party beneficiary of the Contract); (5) The liability of
YANTH and Contractor for any recovery under this Contract as provided for hereunder shall be
limited to actual unpaid contractual obligations (compensatory damages) and/or specific
performance, and shall not in any case include general, consequential, incidental, special, indirect,
punitive or any other damages, whether in tort or contract, all of which are hereby expressly
declared to be outside of the scope of the waiver of sovereign immunity provided for under this
Section 17.3, and YANTH’s total liability to Contractor for compensatory damages under any
judgment entered by the Court as provided for herein shall in no case exceed earned but unpaid
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amounts owed by YANTH to Contractor for the Work provided by Contractor under this Contract
up to but not exceeding the “Contract Sum” as defined under this Contract at Article 6
hereinabove; and (6) this limited waiver of sovereign immunity shall expire six (6) years after the
termination, cancellation or completion of the Contract, except that this limited waiver of
sovereign immunity shall remain effective for any proceeding then pending and all appeals and
enforcement proceedings therefore until the underlying legal claim or claims have been finally
determined. The parties also agree that this limited waiver of sovereign immunity shall be strictly
construed.

Governing Law. This Contract shall be construed in accordance with the laws of the Yavapai-
Apache Nation, and where applicable, the laws of the State of Arizona as limited by this
paragraph. Arizona law shall apply, without giving effect to any conflicts of laws principles,
regarding interpretation of this Contract where the laws of the Yavapai-Apache Nation are silent
on such interpretation. The laws of the Yavapai-Apache Nation shall apply in all other instances.

No Waiver of Nation’s Immunity to Unconsented Lawsuits. Except as expressly provided herein,
nothing in this Contract shall be construed as a waiver of the sovereign immunity of YANTH or
the Yavapai-Apache Nation or any entity, officer, or employee of the Yavapai-Apache Nation.
Section 17.3 constitutes a Waiver of YANTH’s Sovereign immunity only and in no respect shall
Section 17.3 be construed as a waiver of the Yavapai-Apache Nation sovereign immunity of the.

Enforceability of Contract. The invalidity of unenforceability of any provision of this Contract
shall not affect or impair any other provision. If any provision of this Contract is capable of two
constructions, one of which would render the provision invalid and the other of which would
make the provision valid, then the provision shall have the meaning that renders it valid.

ARTICLE 18

MERGER OF CONTRACTS
This instrument contains the entire Contract between the parties. There are no promises, terms,
conditions, or obligations other than those contained herein and no statement, promises, or
inducements made by either party or agent of either party that is not contained in this written
Contract shall be valid or binding, and this Contract shall supersede all previous communications,
representations, or Contracts, either verbal or written, between the parties hereto. This Contract
may not be enlarged, modified, or altered, except in writing signed by the parties.

ARTICLE 19
NOTICES
All notices, consents, demands, and other communications required by this Contract shall be sent
by one party to the other in writing and shall be deemed to have been fully given the fifth day
after deposit in the United States mail, registered or certified, and addressed as follows:

TO YANTH AT:

Yavapai-Apache Nation Tribal Housing
1500 E. Cherry Creek Road

P. 0. BOX 3310

Camp Verde, AZ 86322
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TO THE CONTRACTOR AT:

IN WITNESS WHEREOQFF, the parties have executed this Contract this____day of
2025, (the “Effective Date™) at the Yavapai-Apache Nation’s Middle Verde Reservation, Camp Verde
Arlzona

YANTH: Yavapai-Apache Nation Tribal Housing

By:

Sharie Benson, Executive Director

CONTRACTOR:

By:

Owner/Representative
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(a)

(b)
(c)

CONSTRUCTION CONTRACT
BETWEEN
YAVAPAI-APACHE NATION TRIBAL HOUSING
AND
(contractor name)

(date)
CONTRACT NUMBER: (contract #)
YAVAPAI-APACHE HOMES PROJECT

SCHEDULE A
WORK PLAN AND BUDGET

Description of the Work to be performed by Contractor: The Work to be provided by
Contractor under this Contract includes all labor and materials to be incorporated into the Project
as provided in the Contract Documents (the “Work™) for completion of
8 as described in Contractor’s Proposal of 3
a copy of which is attached to this Schedule A and incorporated as part of the Contract
Documents by reference, and as required by the Drawings and Specifications incorporated under
Schedule B of this Contract.

Maximum budget (Contract Sum) for the Work to be performed: $XXX,XXX.XX.

Schedule of Payments. YANTH will make payments to Contractor based on the monthly
pay applications submitted by Contractor in accordance with Article 9 of the Contract.
Contractor, on a monthly basis, will provide YANTH’s Project Manager with an invoice,
together with supporting receipts and documentation showing the percentage of Work
completed and/or procurement of equipment and materials securely stored on site during
the month for which the invoice is submitted. The chart set out below shows the expected
cost for the framing Work at each of the lots included in the Project and will serve as a
benchmark for determining the percentage of Work completed by Contractor and the
amount of retainage withheld by YANTH. YANTH will complete an inspection of the
Work and all materials securely stored on site and either approve or disapprove each
invoice (in whole or in part) within 5 days of its receipt of the invoice. Once YANTH
approves an invoice, YANTH will make payment to the contractor within 5 days. If a
payment due date falls on a weekend or holiday, YANTH will issue payment on the
previous business day.



CONSTRUCTION CONTRACT
BETWEEN
YAVAPAI-APACHE NATION TRIBAL HOUSING
AND
(contractor name)

(date)
CONTRACT NUMBER: (contract #)
YAVAPAI-APACHE HOMES PROJECT

SCHEDULE B
DRAWINGS AND SPECIFICATIONS

1. Drawings and Specifications prepared by Perlman Architects.



CONSTRUCTION CONTRACT
BETWEEN
YAVAPAI-APACHE NATION TRIBAL HOUSING
AND
(contractor name)

(date)
CONTRACT NUMBER: (contract #)
YAVAPAI-APACHE HOMES PROJECT

SCHEDULE C

SPECIAL CONDITIONS

Yavapai-Apache Nation Tribal Employment Rights Office Code. This Contract is subject to
the Yavapai-Apache Nation Tribal Employment Rights Office Code (TERO). A copy of the
TEROQ Code is included in these Special Conditions and made a part of the Contract Documents.
The Contractor agrees to fully comply with all requirements of the TERO Code. The Contractor
acknowledges that this contract is subject to all provisions of the TERO, with the exception of the
3% compliance fee. Prior to issuance of a Notice to Proceed under this Contract, the Contractor
shall meet with the Nation’s TERQ Officer and negotiate and enter into a Compliance Agreement
as required under the Code. The Contractor acknowledges that under the Code the Contractor has
the initial and primary responsibility to ensure that all of Contractor’s Subcontractors comply
with the Code. Upon Notice of Award and prior to Notice to Proceed, the contractor will be
required to submit a plan for the maximum utilization of Indian and Alaskan Native workers.
Notice to Proceed will not be issued until the Owner has received and approved this plan.

For additional information on Indian Employment and the Indian Preference requirements under
this Agreement, the Contractor is advised to contact the TERO Officer; Phone (928) 567-1080.

REQUIRED USE OF CERTAIN MATERIALS TO BE INCORPORATED INTO THE
PROJECT. Contractor shall purchase all concrete, aggregate, fill and other similar
materials from Yavapai-Apache Sand and Rock to the extent that such materials are to be
incorporated into the Project. THIS IS AN ABSOLUTE REQUIREMENT OF THE
CONTRACT. Any failure by the Contractor to meet this requirement, or to ensure its
enforcement by its sub-contractors, shall result in the issuance of a Change Order by
YANTH under Article 7 of the Contract reducing the Contract Sum payable to Contractor
by an amount of funds equal to the value of the materials actually used by Contractor in
lieu of the materials that should have been purchased by Contractor from Yavapai-Apache
Sand and Rock.

Contractor shall obtain and maintain a Business License from the Yavapai-Apache Nation,
Office of the Treasurer/Finance Director, as required under Section 401 E of the Nation’s
Procurement Code. YANTH will provide Contractor with a copy of the Nation’s
Application for Business License and Contractor shall be responsible for completing the
application and licensing process with the Nation. Prior to commencing work under this
contract, Contractor shall provide YANTH a copy of the Business License issued by the
Nation.



